TENDER REVIEW CHECKLIST

Guidelines for Tenderers — This is NOT a contract document.

Tenderers are solely responsible for the regularity of their own bids. However, to assist
Tenderers, the Township advises all Tenderers to review their bids with the following questions
in mind:

Form of Tender — Part 11 of the Tender

1. Have your firm’s name and address been completed on Page A-7?

2. Has your firm’s total Tender price been filled in, in Section 3.3 on Page A-8?
- isitin words?
- isitin numbers?
- do the words and the numbers agree?

3. Has the Tender been signed properly? O
- corporation — sign and seal
- partnership — two partners sign and witness signs
- sole proprietorship — owner signs and witness signs

4. Has EACH ITEM in the Schedule of Prices been completed? O
5. Have the subtotals been entered? a
6. Has the total been entered? O
7. Does the total in the Schedule of Prices agree with the total in Section FT-3.37 O
8. Have any strikeouts or changes been made to the Schedule of Prices? O
If so, have they been initialled? O
Tender — General
9. Have all the documents been completed in ink or in type? a
10.  Has your firm checked to see that it has received all Addenda? (|
11.  Have all Addenda been submitted with the Tender documents? O
12.  Has your firm used the Municipality’s forms to bid? O
13.  Has your firm obtained and reviewed all Contract documents? d



CONTRACT REVIEW CHECKLIST
14.  Has your firm ensured that the bid is NOT QUALIFIED by any restrictive
statements written in the documents by your firm?

15.  Have any changes (overwritings, strikeouts, erasures, etc.) been
initialled by the Tenderer?

Tender — Deposit and Bonding

16.  Has the Bid Bond/Deposit and Performance Bond been included?
17.  Is the Bid Bond/Deposit and Performance Bond for the correct amount?

18.  Is the envelope sealed?

ooo 0O
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1. REGISTRATION FORM

Packages will be available for pick up in person, by email, or via the Township website
at nalgonawil.com. Proponents must register with the Township once Tender package

is obtained by emailing both publicworks@nalgonawil.com and

office@nalgonawil.com.

Addendums to bid documents will be forwarded to all registered proponents/bidders
upon completion of this form in order to guarantee notification and receipt of
addendums (if any). Those who do not complete a registration form are responsible for
obtaining all addendums associated with this project. North Algona Wilberforce
Township shall not be responsible for misinformed proponents/bidders who neglect to
complete this form.

Addendums become part of the bid document and shall be submitted along with
the originally distributed bid document.

Please return this completed form in person or by email to
publicworks@nalgonawil.com and office@nalgonawil.com

PROJECT NAME | NAW-2026-02 Hot Mix Paving
CLOSING DATE March 13, 2026@ 2:00 p.m.
COMPANY NAME |

PRINCIPAL CONTACT

ADDRESS
| ADDRESS LINE 2
CITY AND PROVINCE
POSTAL CODE
TELEPHONE ()
()

FACSIMILE

EMAIL ADDRESS

DATE:




Tender Schedule and Closing Time

The Tender Form, in a sealed envelope, must be received, date and time stamped, and
be in the possession of the Township Office no later than 2:00 p.m. local time (Eastern
Standard Time), on the specified closing date. Late proposals cannot be accepted
under any circumstances; however, late proposals shall be dated and time stamped and
shall be returned to the proponent unopened.

The Township Office Clock determines the Closing Time of the Tender.

Task | Date
Tender Release for bidding February 27, 2026
Project Visit February 27 to March 9, 2026

Deadline for Receipt of Proponent’s

Questions March 10, 2026

Deadline for Response to

Proponent’s Questions March 11, 2026

Tender Closing March 13, 2026 @ 2:00 P.M.
Evaluation of Tender Completed March17 ,2026
Selection of Preferred Tender March 18, 2026
| Notification to Successful Proponent \ March 20,2026

1.Inquiries/Questions

All questions concerning this proposal must be directed in writing (by email) to:

Adrian Tomasini, Public Works Superintendent CRS-I
publicworks@nalgonawil.com

Questions must not be directed to anyone else. Questions will be responded to in
the form of an “Addendum” to the Tender, which will be distributed to all registered
proponents known to the Township.
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TENDER NAW-2026-02 DOCUMENTS

Tender NAW-2026-02
Hot Mix Paving

The Corporation of North Algona Wilberforce Township

February 2026
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The Corporation of North Algona Wilberforce
Township

Hot Mix Paving
Roesler Road (1200 meters)
Berndt Road (2300 meters)
Panke Road (125 metres)
Township Park Road (460 metres)
Melissa Bishop Park (1050 square metres)

CONTRACTOR TENDER

$

(A-14 Inclusive HST)

TENDER NAW-2026-02
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The Corporation of North Algona Wilberforce
Township

TENDER NAW-2026-02
Hot Mix Paving

Roesler Road (1200 meters)
Berndt Road (2300 metres)
Panke Road (125 metres)
Township Park Road (460 metres)
Melissa Bishop Park (1050 square metres)

SEALED TENDERS on forms supplied by the Township will be received by the undersigned
until 2:00 p.m. local time on:

March 13, 2026

For Hot Mix Paving, various locations.

Tender forms and tender envelopes may be obtained from the office of North Algona
Wilberforce Township.

A Bid Bond/Deposit and Performance Bond not less than the amount specified in the Tender
requirements must accompany each tender.

A public tender opening will be held at the Municipal Offices on March 13, 2026, at 2:15 p.m.
local time.

The lowest or any tender will not necessarily be accepted after review.

For further information, please contact:

Mr. Adrian Tomasini, Public Works Superintendent
North Algona Wilberforce Township

1091 Shaw Woods Road,

Eganville, Ontario KOJ 1T0

Telephone: (613) 628-2080 ext. 206

Cell. 613-639-5612

E-mail: publicworks(@nalgonawil.com
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Section A

Section B

Section C

Section D

Section E

Section F

Section G

CONTENTS

Tender
Form of Agreement
Supplemental General Conditions

Special Provisions General

Standard Specifications and Drawings -----not attached to this tender

Special Provisions — Items

Labour Conditions and Minimum
Truck Haul Rates

-——not attached to this tender
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TENDER A-1

PART 1 TENDER CALL

Sealed Tenders are invited for the execution of the works described herein.

Contract Number NAW-2026-02

Described as Hot Mix Paving

Hot Mix Paving
Roesler Road (1200 meters)
Berndt Road (2300 metres)
Panke Road (125 metres)
Township Park Road (460 metres)
Melissa Bishop Park (1050 square metres)

Tenders shall be addressed to:

Corporation of North Algona Wilberforce Township
1091 Shaw Woods Road,
Eganville, Ontario
KO0J 1T0

¢/o Mr. Adrian Tomasini, Public Works Superintendent CRS-1

(Hereinafter the Corporation)

Tenders shall be received until 2:00 p.m. Local Time March 13, 2026, at the address given
above.

Tenders received by the time, date and at the location specified above shall be opened and read
in public at 2:15 pm March 13, 2026, Public reading of a Tender does not imply any decision by
the Corporation on whether a Tender is or is not irregular.



TENDER A-2

PART 11

TC-1

1.1

1.2

1.3

1.4

1.5

1.6

1.7

TC-2

2.1

2.2

2.3

2.1

TENDER CONDITIONS

Completion and Submission of Tenders

The Tenderer shall complete all documents pertaining to this contract in ink or in

type.

If the Tenderer is a corporation, an authorized officer of the corporation shall sign
the Form of Tender and shall affix the corporate seal.

If the Tenderer is a partnership, a minimum of two partners shall sign the Form of
Tender and the signatures shall be witnessed.

If the Tenderer is a sole proprietorship, the sole proprietor shall sign the Form of
Tender and the signature shall be witnessed.

The Tenderer shall submit its Tender by the date and time specified in Part I of
the Tender.

The Tenderer shall submit to the Corporation:

(a) The Tender;

(b) The Tender deposit

(c) All Addenda issued by the Corporation with respect to this
Contract.

The Tenderer shall submit the Tender on the forms and in the envelope and the
Tenderer shall seal the envelope.

Tender Deposit

The Tender must be accompanied by a bid bond in the amount of 10% of the
Tender bid. payable to the Owner and must be enclosed in the same envelope as
the Tender.

The Corporation shall not pay interest on Tender deposits.

The Corporation shall retain the Tender deposit of the two lowest bidders until:

(a) The successful Tenderer has executed the Form of Agreement in
accordance with Tender, and

(b) The successful Tenderer has completed all works in accordance

with the contract

The Corporation shall return the deposit of unsuccessful Tenderers.



TENDER A-3

TC-3 Agreement to Bond
3.1 At the time of tendering, the Tenderer shall submit, with its Tender, an Agreement

to Bond completed and executed by the Tenderer’s surety. The Agreement to
Bond and the Tenderer’s surety shall be in the form shown on FT-5. As an
alternative the tenderer may permit the Corporation to retain the tender deposit as
the performance security for the contract.

TC-4 Addenda
4.1 The Tenderer shall ensure that its name and address for receipt of addenda are

included on the Corporation’s list of firms to whom addenda to this Contract, if
any, are to be sent. Inclusion on the Corporation’s list does not absolve the
Tenderer of its responsibilities set out in Section TC-9.1 of the Tender.

TC-5 Irregular Tenders

5.1 The Corporation shall be the sole judge of whether or not a Tender is irregular.
TC-6 Unbalanced Tenders

6.1 The Tenderer shall not submit an unbalanced Tender.

6.2 The Corporation shall have the right to:

(a) Deem a Tender to be unbalanced; and
(b) Reject a Tender that it deems to be unbalanced.

TC-7 Collusion
7.1 The Tenderer shall not engage in collusion of any sort and, in particular, shall:

(a) Ensure that no person or other legal entity, other than the Tenderer,
has any interest in the Tenderer’s Tender; and

(b) Prepare its Tender without any knowledge of, comparison of
figures with or arrangement with any other person or firm
preparing a Tender for the same work.



TENDER A-4

TC-8

8.1

8.2

8.3

TC-9

9.1

TC-10

10.1

10.2

TC-11

11.1

11.2

Right to Accept or Reject Tenders

Notwithstanding any other provision in this Contract, the Corporation shall have
the right to:

(a) Accept any Tender;
(b) Reject any Tender; and
(©) Reject all Tenders.

Without limiting the generality of Section TC-9.1 the Corporation shall have the
right to:

(a) Accept an irregular Tender;

(b) Accept a Tender which is not the lowest Tender, and

(c) Reject a Tender even if it is the only Tender received by the
Corporation.

Acceptance of the Tender shall occur at the time the Corporation awards the
Tender and not necessarily at the time the award is communicated to the

successful Tenderer.

Contract Documents

The Contractor shall obtain and review all Contract Documents listed in the form
of Tender, and all addenda issued by the Corporation pertaining to the contract.

Errors, Omissions and Discrepancies in the Contract Documents

If the Tenderer finds any errors or omissions in or discrepancies among the
Contract Documents, it shall immediately notify the Corporation at the address
specified in Part I of the Tender.

No oral explanation or interpretation by any person shall modify any of the
Contract Documents.

Irrevocability of Offer

The Tender shall not revoke its offer until after the expiration of sixty (60) days
after the opening of Tenders by the Corporation.

If the Tenderer revokes its offer prior to the expiration of sixty (60) days after the
Tender opening, the Tenderer shall forfeit its Tender deposit but this shall not
prohibit the Corporation from pursuing any other legal remedy which it may have.



TENDER A-5

TC-12

12.1

12.1

12.2

13.1

TC-14

14.1

15.2

Successful Tenderer - Bonds

The successful Tenderer and its surety shall provide:

(a) a performance bond in the amount of 100% of the total Tender amount,
(b) a labour and material payment bond in the amount of 50% of the Total
Tender amount.

The surety of the successful tenderer and the bonds referred to in Section 12.1
shall be to the satisfaction of the Corporation’s solicitor.

As an alternative to providing bonds, the tenderer may permit the Corporation to
retain the tender deposit as the performance security for the contract.

Successful Tenderer - Workplace Safety & Insurance Board Certificate of
Clearance

The successful Tenderer shall provide the Corporation with a valid Workplace
Safety and Insurance Board Certificate of Clearance to the satisfaction of the
Corporation’s.

Successful Tenderer - Execution of Form of Agreement

The successful Tenderer shall execute, in triplicate, the Form of Agreement
provided in the Contract Documents.

The successful Tenderer shall forward the executed Form of Agreement to the
Corporation.

Successful Tenderer - Insurance

The successful Tenderer shall provide the Corporation with an original Certificate
of Insurance pursuant to Section OPS GC 6.03 of the General Conditions in a
format satisfactory to the Corporation’s Solicitor.

The Contractor shall carry insurance pursuant to Section OPS GC 6.03 of the
General Conditions as Modified herein in the amount of at least:

FIVE MILLION DOLLARS (85,000,000.00)



TENDER A-6

153

TC-16

16.1

TC-17

17.1

TC-18

18.1

18.2

The Contractor shall carry insurance, pursuant to Section OPS GC 6.03 of the
General Conditions as modified herein, which names the following as additional
named insured:

The Corporation:
The Corporation of North Algona Wilberforce Township
1091 Shaw Woods Road
Eganville, Ontario
KOL 2S0

Successful Tenderer - Time for Completion

The successful Tenderer shall complete the work not later than September 25,
2026 and this shall be the time allowed for completion of the work.

Successful Tenderer - Liquidated Damages

If the Contractor is obliged to pay liquidated damages pursuant to the
Supplemental General Conditions, the liquidated damages shall be in the amount
of Five Hundred Dollars ($500.00) per day.

Successful Tenderer - Submission of Documentation

The successful Tenderer shall submit the documentation required by Section TC-
12, TC-13 and TC-14, within seven working days of the day the Corporation
notifies the successful Tenderer that the documentation should be sent to the
Corporation.

If the successful Tenderer fails to comply with Section TC-18.1 the Corporation
may, in its sole discretion, withdraw its acceptance of the Tender and the
Tenderer shall have no recourse whatsoever against the Corporation.

Successful Tenderer - Commencement of the Work

The successful Tenderer shall not commence the work until it has received a
Commence Work Order issued by the Corporation.

The successful Tenderer shall commence the work within seven (7) working days
of the issuance of the Commence Work Order by the Corporation.



TENDER A-7
PART III FORM OF TENDER
Tender by:
NAME OF TENDERER
ADDRESS OF TENDERER

After this called the Tenderer.

FT-1

1.1

Contract Documents

The Contract Documents for Tender NAW-2026-02 are:

(@)

(b)

(d)
(e)
®
(2)
(h)
()
0)

Tender:

1) Part] - Tender Call,

(i)  PartIl - Tender Conditions, and
(iii)  PartIIl - Form of Tender.

Form of Agreement

General Conditions - Ontario Provincial Standard - General Conditions,

Sept. 1999

Supplementary General Conditions

Special Provisions - General

Standard Specifications

Special Provisions - Items

Labour Conditions and Minimum Truck Haul Rates
Sketches and Drawings

All Addenda issued pertaining to the Contract.



TENDER A-8

FT-2
2.1

2.2

23

2.4

FT-3
3.1

3.2

33

Tenderer’s Declarations

The Tenderer declares that it has obtained and read the Contract Documents.

The Tenderer declares that it understands and agrees to be bound by the Contract
Documents.

Without limiting the generality of Section FT-2.2, the Tenderer declares that it
has, at the time of tendering, fulfilled all of those obligations under the Contract,
which are required to be fulfilled by the time of tendering.

The Tenderer declares that all information, which it has provided or will provide
to the Corporation, is true.

Tenderer’s Offer

The Tenderer offers to do the work in accordance with the Contract Documents.

The Tenderer offers to do the work and to accept payment at the unit prices
specified in the Schedule of Prices in Section FT-4 of the Tender, in accordance
with the Contract Documents.

The Tenderer’s total Tender Amount (A14), based on the estimated quantities in
the Schedule of Prices (FT-4.2), is:

DOLLARS

¢ )-

Schedule of Prices

The Schedule of Prices attached is Section FT-4.2 of the Tender and is composed
of page A-9 to A-13.



TENDER

The Corporation of North Algona Wilberforce Township

FT-4-4.2 SCHEDULE OF PRICES

Tender Naw-2026-02

ITEM | SPEC. |
NO. NO.

ITEM

UNIT

ESTIMATED
QUANTITY

UNIT
PRICE

AMOUNT

Hot Mix

1. | 310 (0Pss)sp

" | Reference for any
discrepancy OPS
shall prevail.

Roesler Road
(1200 metres)

(job limits; Highway 60 to Berndt Road)

Contractor to provide final grade and
compaction to granular base prior to asphalt
application to accommodate asphalt crossfall
of 2.5 %.

PG Graded Hot Mix — SP 12.5
(1200 meters’ x 6.6 meters’ x 50

millimetres compacted thickness
Crossfalls @ 2.5%)

All adjacent intersections to Roesler Road
are to be paved 5.0 metres in length, edge
of shoulder to shoulder.)

1. Roesler Road

All existing asphalt entrances are to be
overlaid (1.0 m) with tack coat.

*All asphalt joints to be Tack coated.
NOTE: The Township will be provided 10

working days’ notice to allow for road prep
work.

Tonne

Tonne

Tonne

975

20

N/A




TENDER

A-10

310 (OPSS) SP
Reference for any
discrepancy OPS
shall prevail.

Berndt Road (2300 metres)

Berndt Road Job limits:
Highway 60 to Roesler Road intersection.

Contractor to provide final grade and
compaction to granular base prior to asphalt
application to accommodate asphalt crossfall
of 2.5 %.

PG Graded Hot Mix — SP 12.5

(2300 meters’ x 6.6 meters’ x 50
millimetres compacted thickness asphalt
with Crossfalls @ 2.5%)

All existing asphalt entrances are to be
overlaid (0.5 m) with tack coat.

Entrance to Berndt Waste Transfer Site
to be paved to gate entrance, 15 metres x
7 metres @ 50 mm.

*All asphalt joints to be Tack coated.

Note: Township will be provided 10
working days’ notice to allow for granular A
application.

Tonne

Tonne

Tonne

1950

22




TENDER

A-11

310 (OPSS) SP
REFERENCE
FOR ANY
DISCREPANCY
OPS SHALL
PREVAIL

310 (OPSS) SP
Reference for any
discrepancy OPS
shall prevail.

Panke Road (125 metres)

Job limits to start at Berndt Road and
completed at Civic address 24 Panke
Road.

Contractor to provide finish grade and
compaction to granular base prior to asphalt
application to accommodate asphalt
crossfalls of 2.5 %.

PG Graded Hot Mix —SP 12.5

125 meters’ x 6.2 meters’ x 30 millimetres
compacted thickness asphalt with
Crossfalls @ 2.5%.

*All asphalt joints to be Tack coated.
Note: Township will be provided 10

working days’ notice to allow for removal of
existing hard surface.

Township Park Road (460 metres)

Job limits Highway 41 to Highway 41

Contractor to provide finish grade and
compaction to granular base prior to asphalt
application to accommodate asphalt
crossfalls of 2.5 %.

PG Graded Hot Mix — SP 12.5

460 meters’ x 6.6 meters’ x 50 millimetres
compacted thickness asphalt with
Crossfalls @ 2.5%.

Two Entrances - Boat Launch and
Township Cottage
Each entrance 6 m. x 5 m. x 50mm.

*All asphalt joints to be Tack coated.
Note: Township will be provided 10

working days’ notice to allow granular
application.

Tonnes

Tonnes

Tonnes

95

375

17




TENDER

A-12

310 (Orss)sp | Melissa Bishop Park

Reference for any
discrepancy OPS

shall prevail. Job limits- Parking Area

Contractor to provide finish grade and

compaction to granular base prior to asphalt

application to accommodate asphalt
crossfalls of 2.5 %.

PG Graded Hot Mix — SP 12.5

1050 metres square x 50 millimetres
compacted thickness asphalt with
Crossfalls @ 2.5%.

*All asphalt joints to be Tack coated.

Note: Township will be provided 10
working days’ notice to allow granular
application.

Tonnes

145




TENDER A-13

Total of Above: $
HST: $
TOTAL TENDER AMOUNT: $
This offer is made this day of , 2026.

Signature of Witness
(Only if required by TC-1

Signature of Tenderer

Note: The Corporation reserves the right to reiect any of the above items to the successful bid.
The bidding proponents Health and Safety Policy shall be included.




TENDER A-14

FAIRNESS IS A TWO-WAY STREET

Italicized terms have the same meaning as in Article 1.0 of the tender document,

I/'we certify that neither the Bidder nor any proposed sub-contractor is a person who is resident
in a Designated Jurisdiction in accordance with the criteria set out in Article 1.0, in particular
1.3 of the tender document.

Witness or Seal Authorized Signing Officer



TENDER A-15

NAW-2026-02 Hot Mix Paving

FT-5 Agreement to Bond

We, the undersigned, hereby agree to become bound as surety for:

in a bond conforming to the Contract documents attached hereto, for the full and due
performance of the works of the Tender for:

as accepted by the Owner.

It is a condition of this agreement that if the above-mentioned Tender is accepted,
application for a Performance Bond (100% of Contract value), Labour and Material Bond (50%
of Contract value) and shall be completed with the undersigned within seven (7) days of
acceptance of the related thereto, otherwise this Agreement shall be null and void.

DATED AT THIS DAY OF 2026.

WITNESS:

Signature of Authorized Person signing for
Bonding Company
(COMPANY SEAL)

Name of Bonding Company (POSITION)

Note: Use this form or attached equivalent.



TENDER A-16

FT-6 List of Subcontractors

The following is a list of Subcontractors, which we propose to employ for this work.

SUBCONTRACTED WORK NAME AND ADDRESS VALUE OF WORK

(Tenderer’s Initials)




SECTION B

FORM OF AGREEMENT



FORM OF AGREEMENT B-1

This Form of Agreement witnesses that a Contract was made as of the day of . 2026

BETWEEN:

(Address)

(After this called the "Contractor")

AND:

The Corporation of North Algona Wilberforce Township
1091 Shaw Woods Road

Eganville, Ontario

KO0J1T0

(after this called the "Corporation")

AND WITNESSES that the Contractor and the Corporation agree as follows:

FA-1 The Contractor shall perform the following work:

Contract Number NAW-2026-02

Described as Hot Mix Paving

North Algona Wilberforce Township




FORM OF AGREEMENT B-2

FA-2 The Contractor shall perform the work in accordance with the Contract
Documents listed in the Tender including the following Addenda:

Addendum No. Dated , 2026.
Addendum No. Dated , 2026.
Addendum No. Dated , 2026.
Addendum No. Dated , 2026.
FA-3 The Corporation shall pay the Contractor in accordance with the unit prices in the

Schedule of Prices in the Tender pursuant to the Contract Documents.

FA-4 The provisions of the Contract Documents shall attribute to the benefit of and be
binding upon the Contractor and the Corporation and their respective heirs, legal
representatives, successors and assigns.

FA-5 Acceptance of the Contractor’s offer by the Corporation and execution of this
agreement by the Contractor, shall constitute a legally binding agreement between
both parties.

IN WITNESS WHEREOF the Contractor has executed this Form of Agreement in the manner
required by the Tender.

Signature of Witness CONTRACTOR
(Only if required by TC-1)

The Corporation of North Algona Wilberforce
Township

Mayor

Municipal-Clerk
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SECTION GC 1.0 INTERPRETATION

GC1.02 Abbreviations

Section GC 1.02 is hereby extended by the addition of the following:

ACI - American Concrete Institute

OHBDC - Ontario Highway Bridge Design Code. Latest revision and amendments thereto.
O™ - Ontario Traffic Manual

GC 1.04 Definitions

Section GC 1.04 is hereby extended by the addition of the following:

Contract Award: The contract shall be interpreted to be awarded on the date the contract has
been executed by the Mayor and Clerk of the Township

Corporation: The Corporation of North Algona Wilberforce Township.
Municipality: The Corporation of North Algona Wilberforce Township.
Council: The Council of The Corporation of North Algona Wilberforce Township.

Municipal Engineer: The duly appointed Engineer of the Municipality under the Public
Transportation and Highway Improvement Act.

Township: The Corporation of North Algona Wilberforce Township.

SECTION GC 2.0 CONTRACT DOCUMENTS
GC 2.01 Reliance on Contract Documents

Section GC 2.01.01 of the General Conditions is hereby deleted in its entirety and replaced
by the following:

.01 The Contractor also declares that in tendering for the work and in entering into the
Contract it did not and does not rely on the accuracy of any geotechnical information
provided by the Corporation. The Tenderer acknowledges that all geotechnical
information provided by the Corporation is for information only and the Corporation
makes no representation or warranty as to the accuracy of the information.

.02 The Contractor also declares that in tendering for the work and in entering into the
Contract it did not and does not rely upon information furnished by the Corporation or
any of its servants or agents respecting the location or depth of underground utilities or
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.03

services or the location of aerial utilities. The Contractor shall not make claim against the
Corporation for damages or extra work resulting from the Contractor's reliance upon
information furnished by the Corporation or any of its servants or agents respecting the
location or depth of underground utilities or services or the location of aerial utilities.

The Contractor shall review all information provided by the Corporation or any of its
servants or agents and shall immediately contact the Engineer if any of the information
provided is not or does not appear to be complete.

SECTION GC 3.0 ADMINISTRATION OF THE CONTRACT

Section GC 3.01 is hereby extended by the addition of the following:

.16

The Municipal Engineer shall have overall authority over the Contract and shall be the
ultimate owner’s representative. Notwithstanding any other provisions of the General
Conditions, the Municipal Engineer shall be final authority in the event of a dispute
between the Contractor and the Contract Administrator and his decisions shall be final.

Subsection GC 3.02 is hereby extended by the addition of the following:

.08

Where shop drawings, design calculations or working drawings are required by the
specifications, the Contractor shall, in all cases, submit two copies for review of which
one copy shall be returned to the Contractor. The drawings shall conform in size to the
Corporation’s Contract drawings. Subsequent to the final review by the Corporation and
prior to the final acceptance of the work, the Contractor shall provide to the Corporation
one chronoflex of all drawings for components permanently incorporated into the work.
These chronoflex drawings shall include all revisions and shall reflect the as-built
condition.

Subsection GC 3.14.04.02 and GC 3.14.05 and Section GC 3.15 are deleted in their entirety.

SECTION GC 4.0 OWNER’S RESPONSIBILITIES AND RIGHTS

Section GC 4.0 Owners Responsibilities and Rights is hereby amended as follows:

Subsection GC 4.01.02 is hereby deleted and replaced with the following:

.04

The Contractor shall not designate areas within the limits of the work or the road
allowance for storage of its equipment and materials or the erection of offices or sheds or
both without the prior approval of the Contract Administrator. Neither equipment nor
materials shall be stored within 4 meters of the travelled portion of any roadway.
Notwithstanding the foregoing, the Contractor shall at his own expense remove any
equipment or materials which in the Contract Administrator's opinion constitutes a traffic
hazard. The Contractor shall not make any claim for extra compensation if it makes
arrangements to store equipment or materials outside the limits of the work or the road
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allowance. The Contractor can not close any road without the approval of the Municipal
Engineer.

The Corporation shall be responsible for informing police, fire and public transportation
departments of any work which will cause disruption in routes or schedules 48 hours
minimum in advance of any scheduled disruption.

The Corporation shall, at its own expense, supply and erect signs relating to detours and
maintain approved detours over other public roads which may be used during the said
closure of the road.

The Contractor shall not operate or place unlicensed vehicles or construction equipment
within 3.5 meters of a lane carrying traffic. If, in the sole discretion of the Contract
Administrator, it is necessary to operate or place unlicensed vehicles or construction
equipment closer than 3.5 meters to a lane carrying traffic, the Contractor shall erect
delineators along the edge of the travelled lane in accordance with the OTM.

The Contractor shall not operate tracked vehicles on bridge decks without the prior
written approval of the Municipal Engineer.

Subsection GC 4.05 of the General Conditions is hereby deleted in its entirety and replaced
by the following:

.01

The Corporation may find the Contractor in default of the Contract if the Corporation
certifies that sufficient cause exists to justify such action. Such termination of
employment may be made:

(a) If the Contractor should be adjudged as bankrupt, or

(b)  If the Contractor should make a general assignment for the benefit of the
Contractor’s creditors, or

(c) If a receiver should be appointed on account of the Contractor’s insolvency, or

(d) If the Contractor should take the benefit of any Act relating to insolvent debtors,
or

(e) If a winding up order be made against the Contractor,

® If the Contractor should refuse or fail to supply enough properly skilled labour or
proper materials after having received seven (7) days notice in writing from the
Corporation to so do, or

(2) If the Contractor should fail to make prompt payment to subcontractors and
suppliers, or
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(h)  If the Contractor should persistently disregard laws, ordinances or the instructions
of the Corporation, or

(i) If the Contractor should otherwise be guilty of substantial violation of the
provisions of the Contract.

Subsection GC 4.11 is hereby extended with the addition of the following:

.02

Should the Corporation terminate the employment of the Contractor, as provided in
Subsection GC 4.09 the Corporation shall give the Contractor seven (7) days written
notice of such termination of employment.

Not withstanding the general requirements of GC 4, the following additional requirements
shall apply:

GC4.14 Prosecution of the Contract

.01

Not withstanding the time allowed for completion of the work, if, in the opinion of the
Municipal Engineer, the rate of progress of any part or parts of the work, or the rate of
progress during any periods during which the work is being carried on or is required to be
carried on is unsatisfactory, and if amounts are payable by the Corporation in respect of
site supervision of the work, traffic control, compensation for damages by reason, in the
opinion of the Municipal Engineer, of such unsatisfactory rate of progress, the Contractor
shall be liable to the Corporation for the payment of such amounts and such amounts may
be deducted by the Corporation from any money due or that may become due to the
Contractor under the Contract.

GC4.15 Relocation of Utilities

.01

02

.03

Except as otherwise provided in this Contract, the removal, realignment or change of the
location or position of any utility or service, or component part of either, shall not be at
the Contractor's expense.

The Contractor shall strip or uncover and support or sustain any utility or service, or
component part of either, before removal or during realignment or change at the
Contractor's expense.

Should the location or position or any gas or water pipe public or private sewer or drain,
subway, conduit, railway or other structure be such as, in the opinion of the Municipal
Engineer, to require its removal, realignment or change; such removal, realignment or
change shall, subject to the provisions of Section OPS GC 7.12, be without cost to the
Contractor for the work of removal, realignment or change only. However, such
structure shall be stripped or uncovered and supported or sustained by the Contractor at
his own cost and expense before such removal or before and after such realignment or
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change as constituting part of the Contract. The Contractor shall not become entitled to
claim any damage or extra compensation from or on account of any delay due to removal
or rearrangement. The Contractor shall be entitled to an extension of the time for the
equivalent time that the work has been delayed by any delay in the removal, realignment
or change of any such obstruction.

SECTION GC 5.0 MATERIALS

Section GC 5.0 - Materials is hereby amended and/or extended as follows:

Subsection GC 5.01 is hereby extended by the addition of the following:

02

.03

Receipt of Contractor Supplied Materials

Upon the request of the Contract Administrator, the Contractor shall give the Contract
Administrator a copy of delivery notes regarding all materials supplied by the Contractor
delivered to the site. The delivery notes shall state:

(a) the exact quantity and quality of the materials delivered;
(b) the date and time of departure from source of supply;
(©) the date and time of delivery;

(d the truck identification number; and

(e) Work site.

The Contractor shall give the delivery notes to the Contract Administrator at the time of
delivery. If the contractor fails to give the delivery notes to the Contract Administrator,
the Corporation may refuse to accept delivery of the material.

The Contractor shall be responsible for the acceptance of materials at the work site. If
any representative of the Corporation accepts the material delivered to the work site, such
acceptance shall not be proof of the quality or quantity of materials delivered.

Testing

The Contractor is hereby advised that all costs associated with testing of all materials
shall be borne by the Contractor.
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.04

Design of Asphalt and Concrete Mixes

The Contractor shall, at its own expense, design concrete and asphaltic mixes. The
Contractor's design shall conform to the requirements for the class of concrete and type
of asphalt mix specified in the Contract and the design shall be subject to the approval of
the Municipal Engineer. Such approval by the Municipal Engineer shall not release the
Contractor from any responsibilities for the adequacy or soundness of the concrete or
asphalt mix.

Subsection GC 5.03 is hereby extended as follows:

.02

The Contractor shall at any time during the progress of the work or during the period of
guaranteed maintenance, make such opening through any part of the work to such an
extent as directed by the Contract Administrator for the purposes of inspection of the
whole or part of the work. Should the work so opened be found to be faulty in respect of
the requirements of the Contract, the whole expense of opening, inspection, replacement
and restoration shall be borne by the Contractor. Should the work so opened to
inspection be found by the Contract Administrator to be in satisfactory condition and in
full compliance with the requirements of the Contract, then the said expenses shall be
borne by the Corporation.

SECTION GC 6.0 INSURANCE, PROTECTION AND DAMAGE

Section GC 6.0 Insurance Protection and Damage is hereby extended as follows:

Subsection GC 6.01 is extended by the addition of the following:

.06

07

Dust Control

Without limiting the generality of Subsection GC-6.01, the Contractor shall prevent
excessive amounts of dust from entering the air as a result of the work. The amount of
dust which is excessive shall be in the sole discretion of the Contract Administrator. The
Contractor shall use wet type blades and grinders with sufficient water to control dust
when the work requires the Contractor to saw or grind asphalt or concrete. The
Contractor shall pay for all measures taken to control dust except as otherwise provided
in the Contract.

Protection of Underground Installations

Without limiting the generality of Subsection GC-6.01, the Contractor shall protect all
sewer, water mains, service pipes and other utilities from freezing and from any damage
whatsoever. The Contractor shall immediately report any leak in or damage to sewer,
water mains, service pipes, or other underground utilities or services, however caused to
the Department or utility having jurisdiction and the Contract Administrator. The
Contractor shall protect and insulate sewer, water mains, service pipes, repair water and
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.08

service pipes and utilities which it damages, and thaw frozen water, service pipes at its
own expense. The Contractor shall perform all work related to water and service pipes
and utilities to the satisfaction of the Contract Administrator and the organization having
jurisdiction and at his cost.

The Contractor shall indemnify in addition to the Corporation also the Engineer, from
and against all claims, demands, loss, costs, damages, actions, suits or other proceedings
by whomever, made, brought or prosecuted in any manner based upon, occasioned by or
attributed to any such damage, injury or infringement.

Traffic Signage

Any damage to existing signage by the Contractor shall be rectified to the satisfaction of
the Contract Administrator and at the Contractor's expense.

Any trees damaged on private property, shall be removed and replaced to the
Corporation's satisfaction, at the Contractor's expense. Any trees within 6 meters of any
trenching, which, in the opinion of the Contract Administrator, should be removed, will
be removed and disposed of including stumps and roots, by the Contractor at his expense,
to the satisfaction of the Municipality.

All trees, shrubs, and other vegetation, as designated by the Contract Administrator to be
saved, shall be carefully protected from danger or injury during all phases of the
construction operations. The Contractor may be required to cut only certain selected
trees on certain areas leaving the rest of the trees in the indicated areas unharmed.

Subsection GC 6.03.02 is hereby extended by the inclusion of the following:

.08

.09

10

Approval of Insurance

The Corporation's receipt and acceptance of a Certificate of Insurance is in no way an
approval of the Contractor's policy or policies of insurance and does not affect the
obligations to insure set out in this section.

Withholding Payment
The Corporation may withhold payment of any monies due to the Contractor under this

or any other Contract of which the Corporation is a party to until the Contractor has
provided the Corporation with a valid Certificate of Insurance as required by this section.

Blasting Endorsement

If the Contractor is to engage in blasting operations, it shall ensure that it obtains an
endorsement to its general liability insurance which overrides the blasting exclusion in
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that general liability insurance so that the Contractor is insured for its blasting operations
until the date of acceptance of the entire work by the Municipal Engineer.

SECTION GC 7.0 CONTRACTOR’S RESPONSIBILITIES AND CONTROL OF THE
WORK

Section GC 7.0 - Contractor's Responsibilities and Control of the Work is hereby extended
as follows:

Subsection GC 7.01.11 is extended with the following additional requirements:

The Contractor shall prepare the Detailed Work Schedule in bar chart form. The Detailed
Work Schedule shall display the following items against a weekly time scale representing
the total time period for completion of the work:

(a) The dates of, and time periods required for, all major construction activities
included in the Work;

(b) The dates of critical activities and events; and
(©) The dates of important milestones in the completion of the Work.

The Contractor shall prepare the Projected Monthly Cash Flow Forecast to show the
projected cost of the Work completed in each calendar month of the Contract term. The
Projected Monthly Cash Flow Forecast shall be based on the Contract price and shall be
consistent with the Detailed Work Schedule.

The Contractor shall update both the Detailed Work Schedule and the Projected Monthly
Cash Flow Forecast on a monthly basis or, if directed to do so by the Contract
Administrator, at more frequent intervals.

The submission and updating of the Detailed Work Schedule and Project Monthly Cash
Flow Forecast form an integral part of the Work. Should the Contractor fail to meet its
obligations to submit and update the Detailed Work Schedule and the Projected Monthly
Cash Flow Forecast, the Corporation, in its sole discretion, may withhold monthly
payments under the Contract until the obligations are met.

Subsection GC 7.06 is revised as follows:

In paragraph .01 “MUTCD?” is changed to “OTM”.
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Subsection GC 7.11 is extended with the inclusion of the following:

.03

Inquiries from Householders

The Corporation may notify householders likely to be affected by the work of the name
and telephone number of the Contractor and the expected duration of construction. The
Corporation may advise these householders to contact the Contractor directly with
respect to any inquiries related to the work. The Contractor shall respond to these
inquiries or problems promptly, courteously and truthfully.

Section GC 7.15 is hereby removed in its entirety and replaced by the following:

01

.02

.03

.04

The Contractor warrants that the work shall, for a period of one (1) year from the date of
total performance of the Contract, be free of any defects or deficiencies or both to the
satisfaction of the Municipal Engineer.

The Contractor shall correct promptly, at its own expense and to the satisfaction of the
Municipal Engineer, any defects or deficiencies in the work which appear prior to and
during the period of one (1) year from the date of total performance of the work or such
longer periods as may be specified for certain products or work. The determination of the
existence of a defect or deficiency in the work shall be in the sole discretion of the
Municipal Engineer.

If the Contractor fails to correct the defect or deficiency or both, or fails to correct it
promptly, as determined by the Municipal Engineer, the Corporation may correct the
defect or deficiency or both. All monies payable to the Corporation by the Contractor
under any stipulation herein may be retained out of any monies then due, or which may
become due, from the Corporation to the Contractor under this or any other Contract with
the Corporation, or otherwise howsoever, or may be recovered from the Contractor or his
surety, in any court of competent jurisdiction, as a debt due to the Corporation and the
Municipal Engineer shall have full power to withhold any estimate or certificate, if
circumstances arise which may indicate to them the advisability of so doing though the
sum to be retained may be unascertained.

The Corporation shall give the Contractor twenty-four (24) hours written notice of its
intention to correct the defect or deficiency or both itself prior to the start of the
corrective work.
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Section GC 7.0 - Contractor's Responsibilities and control of the work is hereby further
extended by the inclusion of the following additional requirements:

GC7.16 Inspection

"No work shall commence without on-site inspection by the Contract Administrator or
his designate."

GC1717 Spills and Discharge of Deleterious Materials

01

.02

.03

.04

.05

.06

The Contractor shall forthwith report to the Contract Administrator:

(2) spills or discharges of pollutants or contaminants under the control of the
Contractor; and

(b) spills or discharges of pollutants or contaminants that are as a result of the
Contractor's operation that cause or are likely to cause adverse affects. Such
spills or discharges and their adverse affects shall be as defined in the
Environmental Protection Act, R.S.0. 1990, as amended and all regulations
thereto.

The Contractor shall report forthwith to the Contract Administrator any spill or discharge
of liquid, other than accumulated rainwater, from luminaries, internally illuminated signs,
lamps, and liquid-type transformers, which are under the control of the Contractor.

The Contractor shall assume, unless otherwise directed by the Contract Administrator,
that all spills or discharges from luminaries, internally illuminated signs, lamps, and
liquid-type transformers contain PCBs.

The reporting requirements of this section shall not relieve the Contractor of his legal
responsibilities with respect to any municipal, provincial or federal legislation.

The Contractor shall ensure that no contamination, waste or other substances which may
be detrimental to marine life or quality of water shall enter any water course as either a
direct or indirect result of construction and the Contractor shall meet all requirements of
Government authorities or agencies with respect to environmental protection.

The Contractor shall be prepared to immediately clean up any spills of contamination,
waste or other substances which may be either detrimental to marine life or quality of
water. In the event of a spill, the Contractor shall immediately commence a clean up
operation. The Contractor shall be liable for all damages and/or charges laid which
result, either directly or indirectly, from the spill, or contamination of any kind which
results from his construction operations.
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07  The Contractor shall exercise reasonable care to ensure that sediment run-off does not
enter any water course. Berms, silt screens and other works shall be constructed as
required and at appropriate locations to ensure that turbidity shall be kept to a minimum
as determined by the Government authorities and agencies.

.08 The Contractor shall submit a proposed plan indicating how he intends to provide for
securing the site against erosion and river siltation problems for the full duration of the
construction period, i.e., from start of construction to final completion.

.09 The Contractor shall immediately clean up and dispose of any floating debris which
accumulates on the water course bed or banks as a result of construction.

.10 The Contractor shall not make any claim for extra compensation for the cost of fulfilling
the obligations set out herein.

GC7.18 Disposal of Surplus Materials

01 Where the Contractor is responsible for the removal and/or disposal of any material from
the site, he shall do so in an environmentally acceptable manner to the satisfaction of the
Contract Administrator and the regulatory authorities having jurisdiction. Payment under
the contract shall be full compensation for doing the work and shall include the costs of
all fees for disposal and regulatory approvals.

GC7.19 Site Meetings

.01 The Contractor shall attend meetings with respect to the work as may be directed by the
Contract Administrator. The Contractor shall not claim any extra compensation for
attendance at these meetings.

GC 7.20 Contamination of Sub-base

.01 The Contractor shall be held responsible for contamination of sub-base material and
damage to subgrade by his forces once work commences on this project. All such
contamination or damage shall be rectified by the Contractor at its expense to the
satisfaction of the Contract Administrator.

GC17.21 Commencement of Work
.01 The Contractor shall commence the work of the Contract not later than seven (7) days

after the issuance of a commence work order by the Corporation. This will normally
occur within five (5) days of Contract award.
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GC 1722 Traffic Control

.01 The Contractor shall be responsible for the maintenance of signs, delineators, barricades,
lanterns and flashing lights at all times. This maintenance shall include a minimum of
two inspections per day of all signs, delineators, barricades, lanterns and flashing lights.
These inspections shall occur at least once in the morning and once in the evening.

.02 The Contractor's responsibility for signs, delineators, barricades, lanterns and flashing
lights includes signs, delineators, barricades, lanterns and flashing lights which may, in
the discretion of the Contract Administrator, be required beyond the limits of the work
site.

.03 Ifany portion of the work requires signs to be provided by the Corporation or changes to
existing signs of the Corporation, or the municipal organization having jurisdiction, the
Contractor shall give the Corporation at least eight (8) hours notice prior to the start of
that portion of the work. This notice shall be given on a working day. The Contractor
shall not make any claim for extra compensation for delays or costs arising from its
failure to comply with this eight (8) hour notice requirement.

GC7.23 Cooperation with Utilities and Municipal Authorities
.01 Without limiting the generality of this section, the Contractor shall:

(a) co-operate with municipal authorities and utility companies in the relocating or
altering of utilities or services;

(b) if’ directed to do so by the Contract Administrator, modify its method of
construction to protect utilities or services;

(c) if directed to do so by the Contract Administrator, remove, realign or change the
location or position of any utility or service, or component part of either, and

(d) Strip or uncover and support or sustain any utility or service, or component part of
either, to safeguard the utility or service from damage before removal or during
realignment or change.

GC7.24 Work Outside Normal Working Hours

.01 The Contractor shall not work at night, except:

(a) if the Contractor requests and receives the prior written approval of the
Municipality Engineer to work at night; or

(b) if the Municipal Engineer directs the Contractor to work at night.
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02

.03

.04

The term "night" shall be defined as any time between the hours of 7:00 p-m. and
7:00 a.m. for the purposes of the Contract. The Contractor shall not make any claim for
extra compensation for work done at night.

The Contractor shall, as far as is practicable, refrain from working on a day which is not a
working day. If the Contractor intends to work on a day which is not a working day the
Contractor shall give the Contract Administrator written notice of this intension at least
four (4) working days before that day. The notice shall state the date and place of the
work to be done.

If the Contractor fails to notify the Contract Administrator as set out in this section, this
failure shall be deemed to be notice that no work requiring the presence of any
representative of the Corporation is to be done on that day. The Contractor shall not
make any claim for extra compensation for work done on a day which is not a working
day.

SECTION GC8.0 MEASUREMENT AND PAYMENT

Subsection GC 8.02.08 is hereby extended by the addition of the following requirement:

.05

.06

07

If the Contractor is a non-resident Contractor, as defined in the Retail Sales Tax Act,
R.S.0. 1990, c. 454 as amended, it shall obtain and provide the Corporation with a
duplicate copy of a valid certificate issued by the Minister of Revenue indicating that the
Contractor has fulfilled its obligation to deposit funds or a guarantee bond with the
Treasurer of Ontario to secure payment of the tax payable in respect of tangible personal
property consumed or used pursuant to or in the carrying out of the Contract.

The non-resident Contractor shall provide the certificate within seven (7) working days of
the date the Corporation requests it. If the non-resident Contractor fails to provide the
appropriate certificate within the time limit specified by this section, the Corporation
may, in addition to any other remedies which it might have, withhold from payment to
the non-resident Contractor, an administration fee, to be determined by the Corporation to
cover costs incurred by the Corporation to comply with the requirements of the Retail
Sales Tax Act.

At the completion of this Contract the Corporation shall be applying for a rebate of the
Federal Sales Tax paid for materials used in the installation of underground services.
Prior to release of the holdback monies, the Contractor shall supply the Corporation or
his Engineer with the appropriate completed Federal Sales Tax rebate forms as well as
copies of all the related invoices for the materials used in this Contract for which Federal
Sales Tax has been paid.
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Subsection GC 8.02.09 is hereby extended by the addition of the following:

02 The Contractor shall complete the work by the time specified in the Tender unless an
extension of time is granted pursuant to Section OPS GC 3.01.07. If an extension of time
is not granted, and the Contractor does not complete the work by the specified time, the
Contractor shall pay the Corporation, as liquidated damages, the per diem amount set out
in the Tender.

.03 If the Engineer grants the Contractor an extension of time pursuant to Section OPS GC
3.01.07, the Contractor shall complete the work by the revised specified time for
completion. If the Contractor fails to complete the work by the revised specified time,
the Contractor shall, from the day after the revised specified time, pay the Corporation, as
liquidated damages, the per diem amount set out in the Tender.

.04 The Corporation, following notice in writing to the Contractor of its intention to do so,
may withhold the amount due as liquidated damages from any monies due to the
Contractor under this or any Contract.

.05  The Corporation has made a reasonable effort to estimate the amount of damages
sustained by the Corporation as a result of the Contractor's failure to complete the works
within the specified time or by the specified date. In executing the Contract, the
contractor agrees that the amount is fair and reasonable.

In addition to the requirements of the General Conditions as amended or extended by these
Supplemental General Conditions, the following requirements shall apply:

Language of the Contract
The language of the Contract shall be English.

Ownership of Documents
All designs and documents, including all drawings, specifications models and similar
items supplied by the Corporation are its property. Such documents are not to be used

on other work, and shall be returned by the Contractor to the Contract Administrator on
completion of the works.
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D-1

D-100-001 MAINTENANCE OF TRAFFIC FLOW
May 2017

During construction of the project, the Contractor will be required to maintain a flow of
vehicular and pedestrian traffic through the site. The Contractor shall mark the edges of any on
site detour with flashing delineator and/or temporary New Jersey Style Barriers so as to ensure
the safe passage of traffic through the site to the satisfaction of the Contract Administrator.

During working hours, the Contractor must maintain a minimum of one lane of traffic. Two
lanes of traffic must be in use when the Contractor is not on site. If, during working hours, the
traffic is reduced to one lane, then the Contractor must have flag-people at cither end of the lane,
to control its use.

D-100-002 IDENTIFICATION OF LOCAL MOE OFFICE
May 2017

Notification to the Ministry of the Environment, Conservation and Parks (MECP) that is required
elsewhere in this Contract shall be provided to the MECP Office in Belleville at the following

address:

Ministry of the Environment, Conservation and Parks
2430 Don Reid Dr #103,

Ottawa, ON K1H 1E1

Telephone: (613) 962-9200

D-100-003 DUST SUPPRESSION
May 2017

The Contractor shall take such steps as may be required to prevent dust nuisance resulting from
the Contractor’s operations either within the right-of-way or elsewhere or by public traffic where
it is the Contractor’s responsibility to maintain a roadway through the work.

Where the work requires the sawing of asphalt or the sawing or grinding of concrete, blades and
grinders of the wet type shall be used together with sufficient water to prevent the incidence of
dust, wherever dust would affect traffic or wherever dust would be a nuisance to residents of the
area where the work is being carried out. The cost of all such preventative measure shall be
borne by the Contractor.

The cost of water and calcium authorized by the Contract Administrator to reduce the dust
caused by traffic on a roadway which is the Contractor’s responsibility to maintain for public
traffic, shall be included in the Contract prices for the items for which dust suppression is
required.



D-100-008 BILL 17, FAIRNESS IS A TWO-WAY STREET ACT
(CONSTRUCTION LABOUR MOBILITY)
May 2017

1.0 FAIRNESS IS A TWO-WAY STREET

1.1 In this Article 1.0,
(a) “Construction” includes all work in or about:

(1) constructing, altering, decorating, repairing, demolishing, erecting or
remodelling the whole or any part of a building or structure;

(i)  laying pipe and conduit above or below ground level;

(iif)  excavating, tunnelling, fencing, grading, paving, land clearing and
bridging;

(iv)  building a highway, as defined in section 1 of the Highway Traffic Act,
(v) carrying out other activities prescribed by the Minister of Labour under
the Fairness is a Two-Way Street Act (Construction Labour Mobility),

1999 for inclusion in the definition of Construction; and

(vi)  Providing consulting services, including architectural or engineering
services, with respect to the matters set out in clauses (i) to (V).

(b) “Contractor” means a person that enters into a contract for Construction and
includes any sub-contractor;

(c) “Controlled” has the same meaning as in subsection 1(5) of the Business
Corporations Act,
(d) “Designated Jurisdiction” means a province or territory of Canada prescribed by

the Licutenant Governor in Council as a designated jurisdiction under the
Fairness is a Two-Way Street Act (Construction Labour Mobility), 1999,

(e) “Person who is resident in a Designated Jurisdiction” means:

@) in the case of an individual or a sole proprietor, a person who is ordinarily
resident in that jurisdiction;

(i)  in the case of a corporation,



1.2

1.3

1.4

(a) a person whose head office or registered office is located in that
jurisdiction; or

(b) a person controlled directly or indirectly by a person described in
subclause (a);

(i)  in the case of a partnership, a partnership that includes at least one partner
who is resident in that jurisdiction under clause (i) or (ii).

No ministries, municipalities, agencies/boards or commissions prescribed by the Minister
of Labour under the Fairness is a Two-Way Street Act (Construction Labour Mobility),
1999 or other bodies as set out in the Schedule to the Pay Equity Act, shall award a
Construction contract to a Contractor who is a person resident in a Designated
Jurisdiction. Such a person is not eligible and will be disqualified from this tender.

All Bidders are required to provide the following information in respect of themselves
and any sub-contractors:

(a) in the case of an individual or sole proprietor, whether he/she is ordinarily
resident within a Designated Jurisdiction;

(b) in the case of a corporation, whether the corporation’s head office or registered

office(s) is/are in a Designated Jurisdiction or whether any person who controls
the corporation is a person who is ordinarily resident in a Designated Jurisdiction;

(c) in the case of a partnership, whether the partnership includes one partner who is
resident in a Designated Jurisdiction under clause (a) or (b) above; and

(d)  Whether any exemptions prescribed under the Act are applicable.

In any Construction contract awarded under this tender, if any, the Contractor will be
required to:

(a) represent and warrant that neither the Contractor nor any subcontractors are
persons who are resident in a Designated Jurisdiction;

(b) acknowledge that any sub-contracts not identified in the bid following the award
of the contract will be subject to the approval of the Owner;

(©) Acknowledge that any material misrepresentation or breach of clause (a) will be
grounds for termination of the contract.
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D-100-009 ONTARIO PROVINCIAL STANDARDS
May 2017

The OPSS Manuals, the Standards applicable to this Contract are listed in the schedule of
Provisions, Plans, Standard Drawings, Specifications and General Conditions.

In case of discrepancy between OPSS and the other conditions specified the most stringent
requirements shall apply as determined by the Engineer.

The word “Ministry” shall be considered “Owner” for purpose of Special Provisions General.
The reference to “Contract Administrator” shall be read as reference to “Engineer”.

D-100-011 OCCUPATIONAL HEALTH AND SAFETY ACT COMPLIANCE

In accordance with the Occupational Health and Safety Act, R.S.0. 1990, C.S.30, the Contractor
is advised of the presence of the following Designated Substances.

The Contractor is advised that the Designated Substances silica (Ontario Regulation Number
521/92), lead (519/92) and arsenic (508/92) are generally present throughout the Working Area,
occurring naturally or as a result of vehicle emissions. Exposure to these substances may occur
as a result of activities by the Contractor such as sweeping, grinding, crushing, drilling, blasting,
cutting and abrasive blasting.
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D-100-017 SCHEDULING OF WORKS

The actual commencement date will depend on the availability of inspection staff and the
progress of the Corporation's other works. As the above date approaches, the Contractor will be
contacted to advise of any changes in the above date and to agree upon a mutually acceptable
commencement date. When the actual commencement date is known, a commence work order
will be issued in accordance with the terms of the contract.

A change in the date of commencement of the works shall not be grounds for any claim by the
Contractor for additional payment.



SECTION E

STANDARD SPECIFICATIONS
AND DRAWINGS



STANDARD SPECIFICATIONS AND DRAWINGS E-1

SS-1 Standard Drawings

1.1 The Contractor acknowledges that certain standard drawings that are provisions of this
Contract have not been reproduced for inclusion in the Contract Documents. These
standard drawings are listed in the Tender.

1.2 The Contractor acknowledges that the standard drawings referred to in subsection SS-1.1
are Ontario Provincial Standard Drawings (OPSD) as produced and amended by the
government of the Province of Ontario.

OPSD DATE OPSD DATE
210.01 (Type 1) Nov 2018 210.02 (Type 1) Nov 2018

SS-2 Standard Specification

2.1 The Contractor acknowledges that certain standard specifications that are provisions of
this Contract have not been reproduced for inclusion in the Contract Documents. These
standard specifications are listed in subsection $S-2.3, and in the Schedule of Prices.

2.2 The Contractor acknowledges that the standard specifications referred to in subsection
8S8-2.1 and SS-2.3 are Ontario Provincial Standard Specifications (OPSS) and all
specifications referred to therein, as produced and amended by the government of the
Province of Ontario.

2.3 'The OPSS standard specifications that are provisions of this contract are:

OPSS.MUNI LATEST VERSION OPSS.MUNI LATEST VERSION
310 Nov 2017 1010 Apr 2013
314 Nov 2023
24 The contractor acknowledges that the standard specifications referred to in subsections

SS-2.1 and SS-2.3 are Ontario Provincial Municipal Oriented Standard Specifications
(OPSS.MUNI) for construction only and that all material specifications referred to
therein, as produced and amended by the government of the Province of Ontario are also
applicable to the contract. The contractor shall be responsible for obtaining his own copy
of the Ontario Provincial Standard Specifications (OPSS) which are applicable to this
contract.
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F-310C-003
F-310C-004
F-310C-005
F-310C-007
F-314C-002

INDEX FOR SECTION ‘F’ — SPECIAL PROVISIONS
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F-310C-003 PERFORMANCE GRADED HOT MIX

Amendments to OPSS.MUNI 310, OPSS.MUNI 1101 and OPSS.MUNI 1150

OPSS 310, November 2017, OPSS 1101, November 2016 and OPSS 1 150, November 2018 shall
apply except as may be amended and extended herein.

310.05.01 Asphaltic Concrete

Performance Graded Hot Mix shall conform to OPSS 1150 except as follows:
1150.04.01.02 Contractor Mix Design

Mix design submissions shall conform to OPSS 1150.04.01.02, except as follows:

Mix designs shall be submitted in writing on a per job basis to the Municipality of Hastings
Highlands, Operations Department, 33011 Hwy 62 N, Maynooth, Ontario, at least five days

before the start of paving operations. Any changes to the submitted mix design must be
submitted in writing prior to proceeding with paving using the new mix design.



F-310C-004 MATCHING TO EXISTING PAVEMENT

Amendments to OPSS.MUNI 310 — November 2017

Under the Contract, the Contractor will be required to grind in joints at either end of the project
in order to match the new pavement into the existing pavement. The location and alignment of
the joints will be set in the field by the Contract Administrator.

310.09 Measurement of Payment
310.09.02 Plan Quantity Measurement

Section 310.09.02 of OPSS 310 is hereby amended in that no measurement for payment will be
made.

310.10  Basis of Payment
310.10.01 Hot Mix SP 12.5 - Item
OPSS 310.10.01 is hereby amended in that payment at the contract price per tonne shall include

full compensation for all labour, equipment and materials to undertake the work of this special
provision.

F-310C-005 HOT MIX ASPHALT - LIQUID ASPHALT CEMENT PRICE
INDEX

Amendments to OPSS.MUNI 310 - November 2017

Section 310.010 of OPSS.MUNI 310 shall be removed and replaced with the following:
310.10 BASIS OF PAYMENT

The price of the asphalt shall be by the Tonne at the price tendered and no adjustments by the use
of MTO Performance Graded Asphalt Cement Price Index shall be used for this contract.

F-310C-007 PERFORMANCE GRADED HOT MIX

Amendments to OPSS.MUNI 310 — November 2017

Under the Contract the Contractor will be required to finish grade and compact the Granular ‘A’
base immediately prior to paving of the roadway. Water truck to be provided and included in the



asphalt price for compaction if conditions require at the sole discretion of the contract
administrator.

310.09 Measurement of Payment

No measurement for payment purposes will be made of the work required as a result of this
special provision.

310.10 Basis of Payment
310.10.01 Hot Mix SP 12.5 - Item
OPSS 310.10.01 is hereby amended in that payment at the contract price per tonne shall include

full compensation for all labour, equipment, and materials required to do the work of this special
provision,



